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Information Sheet

Re: Limited Design Competition New Ottawa City Hall Project:

A proposed expansion and renovation of City Hall facilities on Green Island
with emphasis on the following architectural attributes:

"That the formal address of City Hall remain as 111 Sussex Drive”;

and "that so far as possible the architectural merits of the exterior of the
existing building be retained.”

Competitors had ten weeks to design. Submissions were received anonymously on
August 15, 1988.

The Competitors are:

1. Brisbin Brook Beynon Architects
47 Clarence Street, Suite 400
Ottawa, Ontario
KIN 9K1

2. Griffiths Rankin Cook Architects
107 Sparks Street, lst Floor
Ottawa, Ontario
K1P 5B5

and

LeMoyne Lapeinte Magne Architectes et urbanistes
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ATa-Kantti Woodman Architects
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Murray & Murray Architects
541 Sussex Drive

Ottawa, Ontario

KIN 626

and
Moshe Safdie Architect

100 Properzi Way
Somerville, Massachussetts
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5. Pye & Richards

824 Meath Street

fTed) aupildug nor

Ottawa, Ontario

K1Z 6E8

and

Shore Tilbe Henschel Irwin Peters

4 New Street

Toronto, Ontario

M5R 1P6

Construction Budget:

Timing for Project:

Construction Phasing:

Design Philosophy:

3ns I8NiINCD U

$53,100,000.00

Approximately 50 months from date of appointment of the
Architect for the complete project.

The expansion will be constructed first. Full City
operation will continue on Green Island During both
construction of expansion and renovation of the
existing building. Phasing will be so planned as to
effect minimum disruption, to the neighbourhood and the
public, and to elected representatives and staff.

The New City Hall should be an efficient and effective
place to work.

It should be a building of international significance
to take its place on the ceremonial route.

It should also be friendly, inviting, and easily
accessible to all citizens.

It should take advantage of the pastoral setting on the
island.

Workstation environment should lend itself to
productivity and wellness of employees.

Evaluation Committee Objectives:
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"The Evaluation Committee shall study carefully the
Conditions and Programme and examine and evaluate
submissions based on the following criteria:

The quality of the statement of approach.

The appropriateness of the architect's response to
Submission Requirements and Programme Objectives.

The quality of presentation and ideas.
The feasibility for implementation.
Cost and energy effectiveness.

The Evaluation Committee will assess the quality of
design, together with the report of the Technical
Advisory Committee and will write a critique on each of
the schemes for background information and make
recommendations to Policy, Priorities and Budgeting
Committee which will recommend a priority choice to
City Council, City Council will make the final
decision,"

"M

57 469 #nenysd ud rrodd

arudsnpie



NEW OTTAWA CITY HALL - LIMITED DESIGN COMPETITION i
£8P s

SCHEDULE OF KEY DATES ., >ive2 b - " %
- . Xitvg ¢ - L3 2?&Hyuuvﬂ v
s AReenipy s S v v
Briefing of Finalist At tects - ‘ 3 June 6 sno-ﬁ‘gﬁ‘«' ﬁ
i R R B i ol i 8. 4
Finalist Architects meet w1fﬁ Counc11, Publi¢e Aws:r June 7
T
Official Start Date f‘or Competition 23n9mar La3nes June 7 At 40
Deadline for Recetpt of Quest15ﬁ% le36n Teruen U Istorq g ik July 5 \
; =Ie « Ipigndin. -
Deadline for Recelpt of Subm1s§10n§ S IR T [ e v . Augustiﬁf"PETBOJﬂaJ 18 g0
vl - L Sxspn ' :
*Technical Evaluation of SUQNJ551QHS-¢5p;~ & e 4q*ugg§¢§f§$§8 %9‘:;3*u~ﬂ;.,3
=4 BYUsmat ;:7??53
*Review of Submissions by Ey 1uat1on Comm1ttee _ i L *Augu 122 to 25
Q = Sp SESSWbE
37, _reﬁg“ EOG g A : 9,--,,
*Exhibition : A R s)-igmi”? en@ugu§§935 to September 2
."\r\ : 4 S Lar = ‘-\9
v D el ""DEVE ESb ’q 62 Su ;
Report to Policy, Pr1or1t1es and _; «**~;p;~o: o 4 3388 rp-
Budgeting Committee pates O DA GRS AT PRl Aﬁepﬁﬁfﬁﬁs 3
- i e v Bl v - 2 ('gﬁ-‘,‘ T T
UIngy s
Recommendation of a Winner to Council il Septeﬁbeﬁ%?F wWoz zsl u-g
Competitors advised by telegram of Council dec\ﬁk&? ﬁg - Sepiemﬁéﬁ 2 239mi--5
0ra 1A n onYsd Jdoong b
Press Conference sl .Sahwt;pr&p??gf I
Commission Agreement Signed : Octobeniféfg
f" SO npansy
o J.’fﬂgzehj?gj“rhﬂﬁp iﬂ:?.“*r—"‘.}
*These dates are tentative and subject to revision. . 9 ! ¢2X¥I8GC gyn  tag
OFI8200) m«é:;o
€82 g5y
s ttraduy e 523511 daa o, g -
; f’f 208N atmtogs s o,
i SX00dvgn A ‘?gff
{29d1 4l f5§‘13‘nom
I €K
" 1a
€. 092 iy Némbo
oW
“E9ug . 182 i’ahlyf:-ﬁ'ra




